FIRST ARTICLE REQUIREMENTS 1. DATE									
(AFMCI 64-110, AFMCI 23-102 and FAI		dditional Instructions	on Page 3) 4. NSN	4 Feb 03					
2. P/R/MIPR NUMBER	3. PART NUMBER 546R4	19G01	95-01-203-1749						
5. FIRST ARTICLE QUANTITY THE FIRST ARTICLE IS 2	UNIT(S) OF LOT/IT	ЕМ							
AND WILL BE: PART OF PRODUCTION Q	UANTITY	X IN ADDITION T	O PRODUCTION QUAN	TITY					
6. ARTICLES		7. LONG LEAD TIME ITE	MS						
WILL X WILL NOT SERVE AS A STANDARD	A MANUFACTURING	REQUIRED (See FAR 52.2	X 209-3 or -4, alternate II)	NOT REQUIRED					
8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES X REQUIRED "The First Article offered must be manufactured at manufactured by the contractor, such componer certification to this effect must accompay each First	t the facilities in which that item it must be manufactured at th	NOT REQUIRI	he contract, or if the First	•					
9. TEST/INSPECTION REQUIREMENTS		F. FIRST ARTICLE	DELIVERY:						
A. X CONTRACTOR TESTING GOVER	NMENT TESTING	(1) Due within180 calendar days from date contract.							
Performance or other characteristics which the First are CONTRACT, DATA PACKAGE,	AND ALL QA	(2) Notify calendar days prior to shipment.							
(R	approval tests are ACKAGE, AND PROCEDURE ate of contract. Approval 45 LC/LNEXP equesting Activity) to start of testing.	(3) Delivered to government at DLA CENTRAL RECEIVING/ DDWG-ER/ FI ARTICLE SPECIAL HANDLING/ BLDG 376/ 455 BYRON ST/ ROBINS AFB, GA 31098-18: (Set Forth Consignee and Address) (4) Government written notice of approval/disapproval within days after receipt of first article package. G. Estimated cost of government testing/inspection evaluation. \$ \$2,500.00							
10. DISPOSITION OF FIRST ARTICLES		Disapproved	first articles will be returne	ed to the contractor/					
pproved First Articles will be forwarded to		. —	retained bystructions from the contra	pending					
	cles X will be etained by		vill apply. (NOTE: Al	direct shipments the following ways applicable on Foreign					
pending dispose the contractor.	sition instructions from	• • • • • • • • • • • • • • • • • • • •	first articles will be re production item.	turned to the contractor for					
First articles will be installed on aircraft/equ fit/function. Approved article will remain or will not be forwarded to USAF Supply, but will not be forwarded.	the aircraft/equipment and	b. Disposition marked above	n of disapproved first arti	cles will remain the same as					
contract quantity.		Other Dispo	sition:						

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

1					TEOODY			···				
				OTHER X	ATEGORY:	BIT	B. EXHIB	A. CONTRACT LINE ITEM NO.				
1				TRACTOR		E CONTRACTION	E. CONTRACT		D. SYSTEM/ITEM AN/ALQ-131/546R419G0			
				INACION	J. CON	E. CONTRACT/PI						
17. PRIC				LE	3. SUBTITI			1. DATA ITEM NO. 2. TITLE OF DATA ITEM				
	$_{\rm s}$ \mid	HRF.	ROCEI	CEPTANCE TEST PI	1			a. III E V. DAIAII EM	DATA ILITINO.			
	~		COLL	(ATP)	ACC	ROCEDURES	TEST PF					
18. ESTIP			-	6. REQUIRING OFFICE	4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE							
		P	'LNEX	WR-ALC/				NDTI-80603/T	DI-1			
] [ON			14. DISTRIBUTION	TE OF FIRST SUBMISSION		10. FREQUE	9. DIST STATEMENT	'. DD 250 REQ			
	b. COPIES				BLK 16	ONE/R		REQUIRED	DD			
	al	Draft Final		a. ADDRESSEE	TE OF SUBSEQUENT BMISSION		11. AS OF E		3. APP CODE			
_	Repro	Reg	D. G.		BLK 16	3LK 16	В	A	A			
<u> </u>	0	1	1	WR-ALC/	S SHALL BE	ST ARTICLE UN	ND FIRS	PRODUCTION A	16. REMARKS RIK 4. AII F			
- :				LNEAW	APPROVED TEST	E GOVERNMEN	THE THE	CCORDANCE W	TESTED IN A			
-				265 PERRY ST					PROCEDURE.			
4				ROBINS AFB,	ION WILL BE	F FIRST SUBMI	QVAL OI	OVAL/DISAPPRO	BLK 8: APPRO			
-				GA. 31098-1607	SIONS WILL BE_	SEOUENT SUBN	OF SUBS	WITHIN 45 DAY DISAPPROVAL (APPROVAL/E			
4			 		EST PROCEDURE	R RECEIPT. THI	S AFTER	WITHIN 30 DAY PLY WITH THE S	FURNISHED '			
-					ER A CTOR'S	OD'S PRIME CC	F THE PA	DROVISIONS O	A CCLID A NICE			
-			\vdash		ERENCED IN THE	MENTATION R	L DOCU	AS WELL AS AL IG DATA LIST O	DRAWINGS A			
-{			 		131.00 D 1310							
-					AN 30 DAYS	BE NO LATER T	SHALL I	T SUBMISSION	BLK 11: FIRS' AFTER CONT			
- !					100 ID 1 20 D 1 20	DE DUIDA 11011	~**					
			 		TTHIN 30 DAYS	BE FURNISHED ENTS	SHALL E	13: REVISIONS : IPT OF WR-ALC	BLK 12 AND AFTER RECE			
-						DITIO.	COMM	ALL OF MICALC	ALTER RECE			
-												
- :												
-												
1												
-			<u> </u>									
1:												
- 			1									
-												
-1 ;												
- '												
-		ļ	t -									
												
-			l									
-												
			 									
1		 	 									
_	 											
			1									
			1									
	<u> </u>	<u> </u>										
1		 	-									
-	 		†									
-			1									
o l	0	1	1	15. TOTAL								
	'	TE	J. DA		1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	H. DATE		DV	G. PREPARED			
		1 =	J. DA		I. APPROVED BY	N. DATE		DI	G. FINEFAILED			
			J. DA		I. APPROVED BY	04FEB03		ы	G. FILLFAILED			

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT I	LINE ITEM NO.	B. EXHII	зіт		TEGORY:							
D. SYSTEM/ITE		E. CONTRACT/PR NO.		TM D.	F. CONT		R X					
AN/ALO	Q-131/546R419G(3. SUBTITL	E					17. PRICE GROUP
JAIA HEM NO.			ECTION REPO	CEPTANCE TEST REPORTS (ATR) FOR FIRST ARTICLES								
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DI-NDTI-80809B/T				<u> </u>	6. REQUIRING OFFICE WR-ALC/LNEXP					18. ESTIMATED TOTAL PRICE		
7. DD 250 REQ	9. DIST STATEMENT	10. FREQU		12. DATI	E OF FIRST SUB	MISSION	14. DISTRIBUTION					
DD	REQUIRED		ONE/R	·					l l	b. COPIES		
8. APP CODE A	Α	11. AS OF	date BLK 16	13. DATE OF SUBSEQUE SUBMISSION BLK 16		:N 1	a. ADDRESSEE	Draft	Fir Reg	nal Repro		
16 DEMADES	REPORT SHALL	L.,		IG OF		TICL ES	WR-A	LC/	1	1	0	
IN ACCORDA	NCE WITH GOV	ERNME	NT APPROV	ED TE	ST PROCE	DURE.	LNEA					
BLK 8: APPROFURNISHED	OVAL/DISAPPRO CONCURRENT V .PPROVAL/DISA	OVAL O WITH AI	F TEST REPO PPROVAL/DIS	RTS V Sappr Furni	VILL BE OVAL OF SHED WIT	FIRST HIN 60	ROBI	NS AFB,			-	
DAYS AFTER	R RECEIPT.	II KO VI	ie wied de i	Citivi	STILD WIT	11111 00	GA. 3	1098-1607				:
BLK 11: TEST DELIVERY O	T REPORTS SHA OF FIRST ARTICL	LL BE S LES.	UBMITTED C	CONCU	JRRENT W	'ITH						
BLK 12 AND AFTER RECE	13: REVISIONS S IPT OF WR-ALC	SHALL I COMM	BE FURNISHE ENTS.	ED WI	THIN 30 D	AYS						
									-			
									-			
								,				
											<u> </u>	
											ļ <u></u> -	
									-			
									-			
									-	_		1
									1	 		1
										<u> </u>		1
G. PREPARED	DV		H. DATE		I. APPROVI	ED BV	15. TOT	AL	J. DA		0	4
G. FREFAREU	ы				I. AFFROVI	וטטו			J. UA			
			04FEB	03								