#### CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E

A. CONTRACT LI	NE ITEM NO.	В. 1	EXH/ATCH NO.	C. CATEGORY:		the Contract.	PR No.	Lis	ted in Block E.		
				TDP	TM	OTHER					
D. SYSTEM/ITEM			E. CONTRACT/I	<u> </u>	F. CONTRACTO				<u> </u>		
	-267-3204				P. COMIRACIO	J.K.					
1. DATA ITEM NO.	2. TITLE OF	DATA	ITEM		3. SUBTITLE				· · · · · · · · · · · · · · · · · · ·		
0004	CE	ICATION DATA	REPORT	CERTIFICATIONS							
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE						6. REQUIRING OFFICE					
	DI-MISC-8067			SEE BLOCK 16		DSC RICHMOND					
7. DD 250 REQ 9. DIST STATEMENT LT REQUIRED			10. FREQUENCY AS REQUIRED	12. DATE OF FIRE	ST SUBMISSION OCK 16*	14. DISTRIBUTION					
8. ADP CODE	. ADP CODE		11. AS OF DATE	13. DATE OF SUBS		4	b. COF	PIES			
A				SUBMISSION SEE BLOCK 16**				-	Final		
16. REMARKS						a . ADDRESSEE	Draft	Reg	Repro		
	10 2 1 10 2 2 10	2.4	AND 10 C ADDY			NADEP NORIS	ļ	_			
PARA. 10.1, 10.2,10.2.1,10.2.2,10.2.4, AND 10.5 APPLY  *BLOCK #12: UPON SUBMITTAL OF FIRST ARTICLE SAMPLES AND/OR UPON SUBMISSION OF PRODUCTION LOT SAMPLES						BLDG 341	*/**	1/0			
						DCMC/ACO/	*/**	1/0			
						CAO/PCO	*/**	1/0			
01. 000111001	on or ricopo		MILLOI SMINIFLI	GG.							
**BLOCK#13: TH	HESE CERTIFIC	CATI	ONS ARE REOU	TRED AT TIME	OF			$\vdash$			
PRODUCTION LOT TESTING (PLT) OR CONTRACT COMPLETION IF TESTING IS WAIVED.											
BLOCK #3: SEPAI	RATE REPORT	C CH	ALL BE DDOM	DED EOD THE F	ELOW		<del> </del> -				
LISTED SUBTITL	ES, CERTIFICA	ATIO	N REPORTS FO	R PRIME PROC	ESS AND		<u> </u>				
MATERIAL SPEC	IFICATIONS, S	HAL	L INCLUDE CE	RTIFICATION T	HAT ALL						
VENDORS PERFO	DRMING THES	E PR	OCESSES ARE I	PRIME, (OEM)	GRUMMAN	<u> </u>	<del> </del> -	_			
AIRCRAFT, APPR	ROVED SOURC	ES.					<del> </del> -	<del>                                     </del>			
BLOCK #5: CONT	RACT REFERE	NCE	z.								
220011 113. 00111	IGICT KEFEKI	SINCI	i.				<u> </u>				
1. MATERIA	AL CERTIFICA	TION	N AND ANALYS	ISS DOCLIMENT	PATION OF		<u> </u>	-			
APPROVI	ED MATERIAL	S AN	ID MATERIAL S	OURCES FOR	I ATION OF						
P/N: (2651	12) 123CSM117	82-51	1, PLATE, RUD	DER TOROUE 1	UBE						
SUPPORT	7050-T-7651	PER	AMS 4201								
2. CERTIFIC	CATIONS FOR	riir	EOLI OUMIG								
a) A	STM F 1417 P	I DE FNF1	FOLLOWING: TRANT INSPEC	T DED							
b) M	IIL-A-8625 AN	ODIZ	E COATING PE	R FER							
c) MIL-P-23377 PRIMER PER											
						<del></del>					
						<u> </u>					
G. PREPARED BY			U DARE			15. TOTAL		3/0			
		ľ	H. DATE	I. APPROVED BY			J. DAT	E			
DD FORM 1423-1,	AUG 96		PREVIOUS EST	TION MAY BE U		Page 2					

CO	NTRACT DATA	A REQU	IREME	NTS LIS	ST		m Appro				
OMB No. 0704-0188  The public reporting burden for this collection of information is estimated to everage 220 hours per response, including the time for reviewing instructions, searching existing data sources, gethering and maintaining the data needed,									}		
	ving the collection of Information. Se				-			-			
	dquarters Services, Directorate for In					-	•				
	no person shall be subject to any per- form to the Government Issuing Cor-				t does not display a currently vi	alid OMB control number. Plea	use DO NOT RET	URN your form t	to the above		
	LINE ITEM NO.		HIBIT		C.CATEGORY						
					TDP TM OTHER Engineering						
D. SYSTEM/ITEM E.CONTRACT/PR NO.					F.CONTRACTOR					1	
1560-01-267-3204  1.DATA ITEM					3.SUBTITLE					17.PRICE GROUP	
NO. 0001	CERTIFICATIO	N DATA R	COMPLETED PROCESS/OPERATION SHEETS					Transc GROOF			
4.AUTHORITY (Data Acquisition Document 5.CONTRACT REFERENCE 6.REQUIRING OFFICE									18.ESTIMATED		
No.)	670 /m1				DSC RICHMOND				TOTAL PRICE		
7.DD250 REQ	9.DIST	10FREQUE	NCY	12DATE OF	FTRST	.DISTRI					
LT	STATEMENT	AS		SUBMISSION SEE BLOCK 16**		14.DISTRIBUTION					
	REQUIRED	REQUI	RED								
8.ADP CODE		11.AS OF			F SUBSEQUENT	<del> </del>	T			<del> </del>	
A				SUBMISS			Draft	Final			
16. REMARKS	16 BEMARKS			SEE BL	OCK 16**	DOMO / CZ O /	<del> </del>	Reg	Repro	4	
PARA. 10.1,	10.2, 10.2.1, 1	0.2.4, 1	0.5 APPL	·Υ		DCMC/CAO/		1/0			
* UPON SUBM: SAMPLES	ISSION OF FIRST	ARTICLE	rest and	O/OR PRODUC	CTION LOT	NADEPNORIS BLDG 341	* *	1/0			
** IF THE PI	ROCESSS/OPERATIO	N CHANGE	AFTER A	PPROVAL II	F F.A.T.	15. TOTAL	ļ	2/0			
1.DATA ITEM	2.TITLE OF DA	TA ITEM			3.SUBTITLE	.1	<u> </u>		L	17.PRICE GROUP	
NO. 0002	CERTIFICATIO	N DATA R	EPORT		COMPLETED I	NSPECTION MET	HOD SHE	ets			
	Data Acquisition D	ocument	5.CONT	RACT REFERE	NCE	6.RE2QUIRING OFFICE				18.ESTIMATED	
No.) DI-MISC-80	678/T2					DSC RICE	MOND			TOTAL PRICE	
7.DD 250 REQ				12.DATE OF SUBMISSION		DICTOR	DICORTRUMICN				
		AS REOU	משמ.		OCK 16 *	14 DISTRIBUTION					
LT 8.ADP CODE		~									
8.ADP CODE		11AS OF	DATE	13DATE OF SUBMISSION	SUBSEQUENT ON	a.ADDRESSEE		b. COPIES Final			
				SEE BL	OCK 16 **		Draft	Reg	Repro		
16.REMARKS		-				DCMC/CAO/	*	1/0			
PARA. 10.1,	10.2, 10.2.1, 1	0.2.2. 1	0.24 1	0 5 ADDT.V		NADEPNORIS	* *	1,0			
* UPON SUBM	ISSION OF FIRST	ARTICLE	TEST AND	OR PRODUC	CTION LOT			1/0			
SAMPLES						BLDG.341					
**AT TIME OF	F CONTRACT COMPL	ETION				15. TOTAL		2/0			
1.DATA ITEM NO.	2.TITLE OF DAT	TA ITEM	TON		3.SUBTITLE		•	<del></del>			
0003					<u> </u>						
4.AUTHORITY ( No.)	Data Acquisition D	ocument	5.CONT	RACT REFERE	NCE	6.REQUIRING O		<del></del>			
DI-CMAN-80						DSC RICHI	MOND				
7.DD250 REQ	9.DIST STATEMENT	10FREQUE	ICY	12DATE OF SUBMISSION		14	.DISTRIE	BUTION			
T (T)	REQUIRED	3.6						b. COPI			
LT		I			OCK 16*						
8.ADP CODE		REQUII		13 Dame of	SUBSEQUENT	a. ADDRESSEE					
A	OF		SUBMISS			Draft Final					
								Reg	Repro		
16. REMARKS DI-CMAN-80640C SUPERSEDES DICMAN-80641C A						DCMC/PCO		1/0			
SHALL RE	CONTRACTOR	MAT MYS.	DICMA	N-80641	CAND	DCMC/QAR	*	1/0			
SHALL BE USED FOR BOTH WAIVERS AND DEVIATI						ACO	**	1/0			
G.PREPARED BY H.DATE T						15.TOTAL		3/0			
G. PREPARED BY H. DATE I. APPROVED BY J. DATE											
DD Form	1423-2, AU	G 96	PREVIO	US EDITIO	N MAY Da	ge 1	of 2	'Do-			
BE USED					La	.5~ +   (	~	rag	ges		

# **QUALITY ASSURANCE PROVISIONS**

P/N: (26512) 123CSM11782-511

NSN: 1560-01-267-3204

NOMEN: Plate, Rudder Torque Tube Support

**CRITICALITY: CAI** 

DATE OF DETERMINATION: 3/15/2004

# APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing number (26512) 123CSM11782-511 Rev "C" and all details and specifications referenced therein.

- II. Quality/Inspection Requirements
  - A. ISO 9000 equivalent of MIL-I-45208 applies.
  - B. First Article Testing applies. Government Testing
  - C. Production Lot Testing applies. Contractor Testing
  - D. Mandatory Inspection applies.
- III. Supplemental Requirements
- A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.
- B. The contractor shall include on the detailed process/operation sheets developed, a tracking method that is traceable to the contract, all manufacturing sources performing processes/operations both those performed in-house and those outsourced and a tracking method that is traceable to the contract. These sheets shall not be revised or altered after the successful completion of First Article or Production Lot Testing without approval from the ESA located at NAS North Island via the PCO. Any proposed change may require a new First Article Inspection.
- C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced under the contract shall have traceability to the raw material, casting, or forging. The tracking method used on the IMS shall have traceability to the contract. In addition, the contractor is responsible for providing completed IMS showing the actual dimensions taken for all critical characteristics.

# QUALITY ASSURANCE PROVISIONS (continued)

- D. Markings shall be IAW MIL-STD-130 latest revision, method and location shall be IAW the drawing.
- IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as follows:

- A. Level of Inspection (LOI).
  - 1) Critical Characteristics: 100% inspection shall apply.
- 2) Major and Minor Characteristics LOI shall be I/A/W sampling plan acceptable to the QAR.
  - B. Critical Characteristics for P/N:(26512) 123CSM11782-511
    - 1) Zone 3 B 4.1250 - 4.1260 Dia
  - C. Major and Minor Characteristics
- 1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable drawings and associated specifications.
- V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the manufacture and/or testing of the subject item(s) will not be provided by the Government and is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the furnishing thereof that may be contained in any drawing or referenced specification.

# FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (26512) 123CSM11782-511

NSN: 1560-01-267-3204

NOMEN: Plate, Rudder Torque Tube Support

**CRITICALITY: CAI** 

DATE OF DETERMINATION: 3/15/2004

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

- A. Compliance with: 123CSM11782-511 Rev: "C" parts list revision, Rev "C", and all details and specifications referenced therein.
- B. Identification: Verification and certification that the parts are identified per the requirements of 123CSM11782-511 Rev "C" and all specifications referenced therein.
- C. Packaging and Preservation: Verification that the parts have been packaged and preserved per the requirements of the contract.
- D. Visual: Verification and certification of the overall workmanship of the First Article Sample(s).
- E. Dimensional: Verification and certification of 100% dimensional check of the First article Sample.
  - F. Non-Destructive Inspection Per ASTME E 1417
  - G. Fit/Form to P/N: 123CSM11790 and P/N: 123CSM11783
  - H. Material Analysis of the First Article Sample(s): 7050-T-7651 Per AMS 4201
  - I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those tests that will demonstrate that the articles comply with contract requirements. The contractor shall be responsible for providing necessary parts and repair of the First Article(s) during testing.

# FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

### II. Samples to be submitted for testing:

A. Quantity: 2 each.

B. Estimated Cost: TBD

#### III. Special Instructions:

- A. Upon successful first article inspection all processes are to be frozen.
- B. One (1) sample(s) will be destroyed during testing and will not be returned to the contractor. One (1) sample(s) may be considered as production items under the contract provided the sample can be refurbished to ready for issue (RFI) condition and provided the sample has inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.
- C. Waiver of the destruction of the First Article test piece may be granted if the contractor provides a test coupon that is of the same material and has undergone the same special processes as the First Article test piece. Certification statements for material and processes will be provided with these test coupons.
- D. One sample is to be un-plated and unpainted, and one sample is to be plated and painted, all corrosive areas are to be coated with a light preservative on both samples.

# IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify the designated test facility, in writing of the anticipated shipping date, with an information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s) by the ACO/QAR. The First Article Sample(s) shall be forwarded to the following First Article point of contact at the designated test facility:

NAVAL AVIATION DEPOT ATTENTION: MS. DEBBIE RODR CODE 93001 BUILDING 341 NAS NORTH ISLAND SAN DIEGO, CA. 92135-7058 B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VGC, and the designated test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for material (including chemical analysis), Magnetic Particle Inspection and any out-sourced process conducted on the First Article Sample(s). These forms and documentation may either be placed in the shipping container with the sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."

These forms and documentation shall be sent to the following point of contact:

NAVAL AVIATION DEPOT ATTENTION: MS. DEBBIE RODR CODE 93001 BUILDING 341 NAS NORTH ISLAND SAN DIEGO, CA. 92135-7058

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and submit a copy of their test report with conclusions and recommendations to **DSCR-VGC or NAVICP 073**.

# FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (26512) 123CSM11782-511

NSN: 1560-01-267-3204

NOMEN: Plate, Rudder Torque Tube Support

**CRITICALITY: CAI** 

**DATE OF DETERMINATION: 3/15/04** 

#### **APPLICABLE CLAUSES:**

A. The contractor shall deliver Two (2) unit(s) of lot/item within 120 calendar days from the date of this contract to the Government, with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article Test, the shipping documentation shall contain this contract number and the lot/item identification. The characteristics that the First Article must meet the testing requirements are specified elsewhere in this contract.

- B. Within 120 calendar days after the Government testing facility receives the First Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the First Article. The notice of conditional approval or approval shall not relieve the contractor from complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional approval shall state any further action required of the contractor. A notice of disapproval shall cite reasons for the disapproval.
- C. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional First Article for testing. After each request, the contractor shall make any necessary changes, modification, or repairs to the First Article or select another First Article for testing. All costs related to these tests are to be borne by the contractor, including any and all costs for additional tests following disapproval. The contractor shall furnish any additional First Article to the Government under the terms and conditions and within the time specified by the Government. The Government shall act on this First Article within the time limit specified in paragraph C above. The Government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the Government related to these tests.

- D. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves any First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract.
- E. Unless otherwise provided in the contract, the contractor
- 1) May deliver the approved First Article as a part of the contract quantity, provided it meets all contract requirements for acceptance and was not consumed or destroyed in testing and;
- 2) Shall remove and dispose of any First Article from the Government test facility at the contractor's expense.
- F. If the Government does not act within the time specified in paragraph C above, the contracting officer shall, upon timely written request from the contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.
- G. The contractor is responsible for providing operating and maintenance instructions, spare parts support, and repair of the First Article during any First Article Test.
- H. Before First Article approval, the acquisition of materials or components for, or the commencement of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article approval, the costs thereof shall not be allocable to this contract for
  - 1) progress payments, or
- 2) termination settlements if the contract is terminated for the convenience of the Government.
- I. The contractor shall produce both the First Article and the production quantity at the same facility and shall submit a certification to this effect with each First Article and production lot.
- J. The contractor shall provide specific written notification to the procuring contracting officer informing him of the shipment of any article(s) furnished in accordance with this clause. Such notification must be addressed to the attention of the ACO with copies to **DSCR-VGC or NAVICP 073** and to the testing activity. Failure to provide such notification shall excuse the Government from any delay in performing First Article Testing and informing the contractor of the results thereof.

# PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (26512) 123CSM11782-511

NSN: 1560-01-267-3204

NOMEN: Plate, Rudder Torque Tube Support

**CRITICALITY: CAI** 

DATE OF DETERMINATION: 3/15/2004

The Production Lot Test shall be performed at the contractor's facility and be witnessed and accepted by the DCMA QAR. A written test report shall be forwarded to the PCO IAW DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements

The tests to be performed under the Production Lot approval clause of the contract are:

- A. The cognizant CAO/QAR shall select the applicable number of items at random from the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes. In addition the QAR shall select the applicable number of items at random from each successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.
- B. Production Lot Testing to be completed during production after First Article approval.
- II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
- A. Compliance with drawing (26512) 123CSM11782-511 Rev "C" and specifications referenced therein.
  - B. Dimensional Check
- C. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also be subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

- III. Testing Location, Cost and Estimated Lead-Time
  - A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and submit two copies of their test report with conclusions and recommendations to the <u>DSCR-VGC or NAVICP 073</u>, the Basic Design Engineer, and the ACO.

### IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so that the Government may witness such testing.

# V. Inspection of Samples

- A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to NADEP North Island, Attn: MS Debbie Rodr, Code: 93001. The envelope shall be clearly marked. "DO NOT OPEN IN MAILROOM".
- B. Sample(s) may be considered as production items under the contract provided the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s) have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.

### PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: (26512) 123CSM11782-511

NSN: 1560-01-267-3204

**NOMEN: Plate, Rudder Torque Tube Support** 

**CRITICALITY: CAI** 

**DATE OF DETERMINATION: 3/15/2004** 

A. The Production Lot Samples shall be selected at random by the cognizant government inspector. The samples shall be identified by contract number, lot number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES NOT RFI MATERIAL DO NOT TAKE UP IN STOCK

- B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to allow a 10 day period for testing and written notification by the contracting officer of the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the contracting officer, DSCR-VGC, of the results of the testing, together with a recommendation for approval or disapproval.
- C. In the event the contractor does not receive written notification of approval or disapproval of the samples for a particular production lot within 25 days from their submission for testing, the contract delivery schedule shall be equitably adjusted as necessary.
- D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract, and this contract shall be subject to termination for default.
- E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In such event, the government may, at its option and at no additional cost to the government: 1) terminate all or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures proposed by the contractor for rework are acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing procedures shall apply to new or reworked production lots in the same way as they did to the original Production Lot.
- F. For each additional sample or each resubmission of a modified sample which the contractor is required to submit for approval hereunder as a result of a failure of a previous sample to conform to the requirements of the specification, the contractor shall pay to the government the costs of re-inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the Government in accordance herewith, shall in any way prejudice the right of the Government under the clause of this contract entitled Default.