*QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

NSN: 9G 3120-00-004-1422

P/N: (26512) A51B93506-411 Revision "F"

NOMEN: BUSHING, SLEEVE, F-14 AIRCRAFT

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing number (26512) A51B93506-411, Revision "F", and all details and specifications referenced therein.

- I. Quality/Inspection Requirements
 - A. MIL-I-45208 applies: Refer to contract section E.
 - B. First Article Testing applies: Refer to contract section I
 - C. Production Lot Testing applies: Refer to contract section C
 - D. Mandatory Inspection applies: Refer to contract section C.
- II. Supplemental Requirements
- A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.
- B. The contractor shall include on the detailed process/operation sheets developed, all in house manufacturing processes and the identity of all manufacturing sources performing processes/ operations outside of their facilities. These sheets shall not be revised or altered after the successful completion of First Article or Production Lot Testing without approval from the basic design engineering activity via the PCO
- C. The Inspection Method Sheets which list the characteristics of each item produced under the contract shall have serial number traceability to the raw material, casting, or forging.
- D. Markings should be I/A/W MIL-STD-130 REV. "K" para. 5.3.3(a), (b), (c) and (g). Method and location shall be I/A/W drawing.
- III. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the contractor as follows:

- A. Level of Inspection (LOI).
- 1) Critical Characteristics: 100% inspection shall apply.
- 2) Major and Minor Characteristics LOI shall be I/A/W a sampling plan acceptable to the QAR.
- B. Critical Characteristics For P/N: (26512) A51B93506
 - a. Zone B6: .5605 / .5599 DIA before Cad Plate
 - b. Zone C5: .4393 / .4387 DIA before Cad Plate

C. Major and Minor Characteristics

- 1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable drawings and associated specifications.
- IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the manufacture and/or testing of the subject item(s) will not be provided by the Government or any other source and is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the furnishing thereof that may be contained in any drawing or referenced specification.

-961 FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)

[NSN: 9G 3120-00-004-1422, P/N: (26512) A51B93506-411, Revision "F" NOMEN: BUSHING, SLEEVE, F-14 AIRCRAFT

- I. First Article Inspection/Test Criteria: The tests to be performed under the First Article approval clause of the contract are:
- A. Dimensional Check (special)
- B. Form/Fit
- C. Compliance with drawing (26512) A51B93506-411, Revision "F" and Specifications referenced therein.
- D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those tests which will demonstrate whether the article(s) comply with contract requirements.

II SPECIAL INSTRUCTIONS: The contractor shall be responsible for providing necessary parts and repair of the First Article Sample(s) during testing.

III. NOTIFICATION OF TESTING: The contractor shall notify the PCO, ACO and QAR prior to conducting First Article Tests so that the Government may witness such testing (see I-962, para. (A).

A. The QAR shall be present to witness all First Article Tests.

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be submitted (2 copies) via the Cognizant CAO/QAR to the Navy Naval Inventory Control Point, (NAVICP) Phila. PA Attn: Code <u>0731</u>. The CAO/QAR shall provide comments on Form DD 1222 (2 copies) which shall be forwarded with the test report. Approval of the test report is the PCO's responsibility. Upon notification of approval/conditional approval, the ACO shall execute the DD 250 to indicate Government acceptance of the test report.

V. Disposition of First Article Sample(s)

- A. Sample(s) may be considered as production items under the contract provided the sample(s) can be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other units required under the contract have been provided and are ready for shipment.
- B. Sample is to be unpainted. Corrosive areas are to be coated with a light preservative.
- C. The successful offerer will be furnished a sample to serve as an aid in manufacturing. Any alleged conflict between the sample and the applicable drawings/specifications shall be promptly reported in writing to the contracting officer.
- 1. Following production of all items under the quantity requirements of the contract, the contractor will be responsible for the return of the Government furnished sample in ready for issue (RFI) condition to the Government.

I-962 First Article Approval (Contractor Testing)

- A. The contractor shall test 1 unit(s) of lot/item 0001 as specified in this contract. At least 45 calendar days before the beginning of First Article Tests, the contractor shall notify the contracting officer, in writing, of the time and location of the testing so that the Government may witness the tests.
- B. The contractor shall submit the First Article Test Report within 180 calendar days from the date of this contract to:

NAVICP 700 Robbins Avenue Philadelphia, PA 19111-5098

Attn: code: 0731

Marked "FIRST ARTICLE TEST REPORT: Contract NO: lot/item NO.". Within 30 calendar days after the government receives the test report, the contracting officer shall notify the contractor, in writing, of the conditional approval, approval, or disapproval of the First Article. The notice of conditional approval or approval shall not relieve the contractor from complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional approval shall state any further action required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

- C. If the First Article is disapproved, the contractor, upon government request, shall repeat any or all First Article Tests. After each request for additional tests, the contractor shall make any necessary changes, modifications, or repairs to the First Article or select another First Article for testing. All costs related to these tests are to be borne by the contractor, including any and all costs for additional tests following a disapproval. The contractor shall then conduct the tests and deliver another report to the Government under the terms and conditions and within the time specified in paragraph B above. The government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.
- D. If the contractor fails to deliver any First Article report on time, or the contracting officer disapproves any First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract.

- E. Unless otherwise provided in the contract, and if the approved First Article is not consumed or destroyed in testing, the contractor may deliver the approved First Article as part of the contract quantity if it meets all contract requirements for acceptance.
- F. If the government does not act within the time specified in paragraph B or C above, the contracting officer shall, upon timely written request from the contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.
- G. Before First Article Approval, the acquisition of materials or components for, or the commencement of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article approval, the costs thereof shall not be allocable to this contract for (1) progress payments, or (2) termination settlements if the contract is terminated for the convenience of the Government.
- H. The contractor shall provide both the First Article and the production quantity at the same facility and shall submit a certification to this effect with each First Article.

C-330 PRODUCTION LOT TESTING REQUIREMENTS

[NSN: 9G 3120-00-004-1422, P/N: (26512) A51B93506-411, Revision "F" NOMEN: BUSHING, SLEEVE, F-14 AIRCRAFT

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent upon the successful completion of these requirements.

- I. Production Lot Test Sampling Requirements
- A. The cognizant CAO/QAR shall select 5 item(s) at random from the first produced.
- B. Production Lot Testing to be completed during production after First Article approval.
- II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
- A. Compliance with drawing (26512) A51B93506-411, Revision "F" and specifications referenced therein.
- B. Form/Fit
- C. Dimensional Check
- D. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder shall also be subjected to those tests which will demonstrate that the sample(s) comply with contract requirements.

- III. Testing Location, Cost and Estimated Lead-time
- A. All testing to be accomplished at contractors facility.

Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT, Jacksonville, FL. and/or CAO/QAR shall prepare and submit two copies of their test report with conclusions and recommendations to the NAVICP-PHIL code 0731.

IV. NOTIFICATION OF TESTING:

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so that the Government may witness such testing.

A. The QAR <u>shall</u> be present to witness all Production Lot Tests.

V. Inspection of Samples

- A. Upon inspection of Production Lot Sample(s) two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to NAVICP –PHIL code 0731 with duplicate copies to NAVAVNDEPOT Code 4.4.8.3 and to the designated test facility. The envelope shall be clearly marked. "DO NOT OPEN IN MAILROOM".
- B. Sample(s) may be considered as production items under the contract provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided the sample(s) have inspection approval of the cognizant <u>CAO/QAR</u>. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.

C-331 PRODUCTION LOT SAMPLE TESTING [CONTRACTOR TESTING]

A. The Production Lot Samples shall be

selected at random by the cognizant government inspector. The samples shall be identified by contract number, lot number and be clearly marked as follows: PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

- B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to allow a 30 day period for testing and written notification by the contracting officer of the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the contracting officer, Naval Inventory Control Point, Phila. PA code 0731, of the results of the testing, together with a recommendation for approval or disapproval.
- C. In the event the contractor does not receive written notification of approval or disapproval of the samples for a particular production lot within 45 days from their submission for such testing, the contract delivery schedule shall be equitably adjusted as necessary.
- D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract, and this contract shall be subject to termination for default.
- E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In such event, the government may, at its option and at no additional cost to the government, (I) terminate all or any portion of this contract for default, (II) require the manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures proposed by the contractor for rework are acceptable to the government, or (III) require the submission of additional samples for test. The foregoing procedures shall apply to new or reworked production lots in the same way as they did to the original Production Lot.

- F. For each additional sample or each resubmission of a modified sample which the contractor is required to submit for approval hereunder as a result of a failure of a previous sample to conform to the requirements of the specification, the contractor shall pay to the government the costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such costs.
- G. Nothing contained in the foregoing provisions of this clause, and no action of the government in accordance herewith, shall in any way prejudice the right of the government under the clause of this contract entitled Default.

CONTRACT DATA REQUIREMENTS LIST OMB NO. 0704-0188 Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimated or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20203. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. C. CATEGORY 7A. CONTRACT LINE ITEM NO. B. EXHIBIT Engineering OTH<u>ER</u> TDP TM F. CONTRACTOR D. SYSTEM/ITEM E. CONTRACT/PR NO. 9G 3120-00-004-1422 3. SUBTITLE COMPLET PROCESS/OPERATION 2. TITLE OF DATA ITEM CERTIFICATION DATA REPORTS 17 PRICE GROUP 1. DATA ITEM NO. 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80678/T 6. REQUIRING OFFICE 5. CONTRACT REFERENCE NADEP/JACKSONVILLE, FL 7. DD 250 REQ LT 10. FREQUENCY AS REQUIRED DATE OF FIRST SUBMISSION DISTRIBUTION 9. DIST STATEMENT REQUIRED SEE BLOCK 16 * b. COPIES 13. DATE OF SUBSEQUENT SUBMISSION 8. APP CODE 11. AS OF DATE a. ADDRESSEE Draft NADEP/JACKS SEE BLOCK 16 ** Reg Repro N1AVICP/0731 16. REMARKS 1/0 PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY * UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT SAMPLES DSCR-JFTA 1/0 1/0 CAO ** IF THE PROCESS/OPERATION CHANGE AFTER APPROVAL IF F.A.T. AND/OR PRODUCTION LOT APPROVAL 15. TOTAL 3/0 2. TITLE OF DATA ITEM CERTIFICATION DATA REPORT 3. SUBTITLE COMPLETED INSPECTION METHOD 17. PRICE GROUP 1. DATA ITEM NO. 0002 6. REQUIRING OFFICE 5. CONTRACT REFERENCE 18 ESTIMATED TOTAL PRICE 4. AUTHORITY (Data Acquisition Document No.) NADEP/JACKSONVILLE, FL DI-MISC-80678/T 7. DD 250 REQ LT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION 9. DIST STATEMENT REQUIRED AS REQUIRED SEE BLOCK 16 * b. COPIES 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION FINAL. 8. APP CODE Draft a. ADDRESSEE Reg SEE BLOCK 16 ** Repro 16. REMARKS PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY NAVICP. 0731 * 1/0 DSCR-JFTA ** 1/0 UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT SAMPLES 1/0 CAO ** AT TIME OF CONTRACT COMPLETION 15. TOTAL 3/0 2. TITLE OF DATA ITEM REQUEST FOR DEVIATION 3. SUBTITLE 17 PRICE GROUP 1. DATA ITEM NO. 0003 6. REQUIRING OFFICE NAVICP/PHIL 4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640A 5. CONTRACT REFERENCE 8 ESTIMATED TOTAL PRICE 7. DD 250 REQ LT 10. FREQUENCY AS REQUIRED 9. DIST STATEMENT REQUIRED 12. DATE OF FIRST SUBMISSION DISTRIBUTION SEE BLOCK 16 b. COPIES a. ADDRESSEE 13. DATE OF SUBSEQUENT SUBMISSION FINAT. 11. AS OF DATE Draft 8. APP CODE A Reg Repro 16. REMARKS NAVICP/0731 1/0 ORIGINAL 15. TOTAL 1/0 1. DATA ITEM NO. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP 0004 REQUEST FOR WAIVER 6. REQUIRING OFFICE 5. CONTRACT REFERENCE 4. AUTHORITY (Data Acquisition Document No.) 8. ESTIMATED TOTAL PRICE NAVICP/PHIL DI-CMAN-80641A 7. DD 250 REQ LT 10. FREQUENCY AS REQUIRED 12. DATE OF FIRST SUBMISSION DISTRIBUTION 9. DIST STATEMENT REQUIRED SEE BLOCK 16 b. COPIES a. ADDRESSEE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION FINAL 8. APP CODE Draft Reg Repro 16. REMARKS NAVICP/ 0731 1/0 ORIGINAL AND TWO COPIES 15. TOTAL 1/0 I. APPROVED BY J. DATE H. DATE G. PREPARED BY: JAMES LANCASTER, O731.11

06/11/02

Form Approved

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188 (1 Data Item) Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of NTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: A. CONTRACT LINE ITEM NO. TM____ OTHER Engineering E. CONTRACT/PR NO. F. CONTRACTOR D. SYSTEM/ITEM 9G-3120-00-004-1422 3. SUBTITLE 1. DATA ITEM NO. 2. TITLE OF DATA ITEM CERTIFICATION DATA/REPORTS 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 4. AUTHORITY (Data Acquisition Document No.) NAVICP/PHILA DI-MISC-80678/T DISTRIBUTION 12. DATE OF FIRST 7. DD 250 REQ 9. DIST 10. FREQUENCY STATEMENT SUBMISSION REQUIRED b. COPIES AS REQUIRED SEE BLOCK 16 LT 13. DATE IF SUBSEQUENT Final 8. APP CODE a. ADDRESSEE 11. AS OF DATE Draft SURMISSION NADEP/JACKS Repro Reg SEE BLOCK 16 PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY 1/0 **CODE 4.4.8.3** NAVICP/0731 1/0 CAO 1/0 **BLOCK #12 - UPON SUBMITTAL OF FIRST ARTICLE SAMPLE(S)** AND/OR PRODUCTION LOT SAMPLE. BLOCK #3 - SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE CERTIFICATION THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. **BLOCK #5 - CONTRACT REFERENCE:** 1. MATERIAL: I/A/W MIL-S-5000 (4340 STEEL), AND GRUMMAN DRAWING A51B93506 2. PROCESSES: I/A/W GRUMMAN DRAWING A51B93506, HEAT TREAT PER AMS-H-6875 OR GSS5100. THREADS PER MIL-S-8879 MAG PARTICLE PER ASTM E 1444 CADMIUM PLATE PER AMS-QQ-P-416 3. FINISHES: I/A/W GRUMMAN DRAWING A51B93506, SPECS WITHIN. TOTAL 3/0 G. PREPARED BY H. DATE I. APPROVED BY J. DATE

06/11/02

17. PRICE GROUP

18. ESTIMATED

TOTAL PRICE

JAMES LANCASTER, 0731.11