Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimated or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (9704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY TDP TM OTHER D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 1615-01-125-0466 1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS 6. REQUIRING OFFICE DSC RICHMOND 4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 18 ESTIMATED TOTAL PRICE DI-MISC-80678/T1 7. DD 250 REQ 9. DIST STATEMENT REQUIRED 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION LT AS REQ SEE BLOCK #16 b. COPIES 13. DATE OF SUBSEQUENT SUBMISSION 8. APP CODE 11. AS OF DATE FINAL Draft a. ADDRESSEE AS REQ Α SEE BLOCK #16 Reg Repro 16. REMARKS * **DCMC** 1/0 PARA. 10.1, 10.2, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY * UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE(S) NADEP/CHRYPT ** 1/0 ** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT. CODE: 6.1.523 15. TOTAL 2/0 1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP COMPLETE INSPECTION METHOD SHEETS **CERTIFICATION DATA REPORT** 4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED TOTAL PRICE DI-MISC-80678/T2 **DSC RICHMOND** 10. FREQUENCY 7. DD 250 REQ 9. DIST STATEMENT REQUIRED 12. DATE OF FIRST SUBMISSION DISTRIBUTION LT AS REO SEE BLOCK #16 b. COPIES 8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION Draft FINAL. a. ADDRESSEE AS REQ Α SEE BLOCK #16 Reg Repro 16. REMARKS **DCMC** * 1/0 PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY * UPON SUBMISSION OF FIRST ARTICLE/PRODUCTIONLOT TEST SAMPLE(S) NADEP/CHRYPT ** 1/0 ** AT TIME OF CONTRACT COMPLETION. CODE: 6.1.523 15. TOTAL 2/02. TITLE OF DATA ITEM REQUEST FOR WAIVER 1. DATA ITEM NO. 3. SUBTITLE 17 PRICE GROUP 3 4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE DSC RICHMOND 8 ESTIMATED TOTAL PRICE DI-CMAN-80640B 7. DD 250 REQ 10. FREQUENCY 9. DIST STATEMENT REQUIRED 12. DATE OF FIRST SUBMISSION DISTRIBUTION LT AS REQ b. COPIES a. ADDRESSEE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION 8. APP CODE FINAL. Draft Reg 16. REMARKS DCMC/ACO 1/0 DCMC/QAR 1/0 PCO 1/0 15. TOTAL 3/0 1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 7 PRICE GROUP REQUEST FOR DEVIATION 4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80641B 5. CONTRACT REFERENCE 6. REQUIRING OFFICE B. ESTIMATED TOTAL PRICE DSC RICHMOND 10. FREQUENCY 7. DD 250 REQ 9. DIST STATEMENT REQUIRED 12. DATE OF FIRST SUBMISSION DISTRIBUTION AS REO LT b. COPIES a. ADDRESSEE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION 8. APP CODE FINAL Reg Repro 16. REMARKS DCMC/ACO 1/0 1/0 DCMC/QAR PCO 1/0 15. TOTAL 3/0 I. APPROVED BY G. PREPARED BY TIMOTHY J. MOSSER H. DATE J. DATE

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB NO. 0704-0188

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188 Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: TM____ **OTHER** D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 1615-01-125-0466 1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 3 CERTIFICATION DATA / REPORTS 6. REQUIRING OFFICE 5. CONTRACT REFERENCE 4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80678/T3 DSC RICHMOND 10. FREQUENCY DISTRIBUTION 7. DD 250 REQ 9. DIST 12. DATE OF FIRST STATEMENT SUBMISSION REQUIRED b. COPIES LT AS REQ SEE BLOCK 16* 8. APP CODE 13. DATE IF SUBSEQUENT Final a. ADDRESSEE 11. AS OF DATE SUBMISSION Draft Reg Repro SEE BLOCK 16* PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY NADEP/CHRYPT CODE: 6.3.674 1/0 DCMC ACO 1/0 BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) 1/0 PCO AND/OR PRODUCTION LOT SAMPLE. BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE TOTAL 3/0 BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE CERTIFICATION THAT ALL VENDORS PERFORMING THESE PROCESSES ARE SIKORSKY AIRCRAFT APPROVED SOURCES. FOR SAID PROCESS. BLOCK #5 - CONTRACT REFERENCE: MATERIAL CERTIFICATION AND ANALYSIS DOCUMENTATION FOR: (78286) 64356-04005-101, 9310, (SAE AMS 6265) Certification for the following: 1) HOLES PER SS 5100 2) CARBURIZING PER SS 8015 3) FINISH GRINDING PER SS 8705 4) THAT SPLINES ARE MANUFACTURED IN ACCORDANCE WITH SES 500020 5) MAGNETIC PARTICLE INSPECTION PER ASTM-E1444 6) PRIMER APPLICATION PER MIL-P-8585A 7) CADMIUM PLATING PER QQ-P-416A 8) THREADS PER MIL-S-7742D 9) THREAD RELIEF PER SS 5052-18X 10) PRESERVATION PER SS 8540

DD Form 1423-1, JUN 90

G. PREPARED BY

Timothy J. Mosser

Previous editions are obsolete.

I. APPROVED BY

H. DATE

Page 2 of 2

J. DATE

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

* QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATIONS:

NSN: 1615-01-125-0466 P/N:(78286) 64356-04005-101

NOMENCLATURE: Camshaft, Gearbox

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing number (78286) 64356-04005-101 REV. "H" and all details and specifications referenced therein.

I. QUALITY/INSPECTION REQUIREMENTS

- A. MIL-I-45208 or ISO 9000 Equivalent applies:
- **B.** First Article Testing applies:
- C. Production Lot Testing applies:
- **D.** Mandatory Inspection applies:

II. SUPPLEMENTAL REQUIREMENTS

- **A.** Additionally, para. 3.1, 3.5, 5.1, 5.2, 6.1, 6.2 of MIL-Q-9858 or ISO 9000 equivalent applies.
- **B.** The contractor shall include on the detailed process operation sheets developed, a tracking method that is traceable to the contract, all in-house manufacturing processes, and the identity of all manufacturing sources performing process/operations outside of their facilities. These sheets shall not be revised or altered after the successful completion of FIRST ARTICLE OR PRODUCTION LOT TESTING without the approval from the basic design engineering activity via the P.C.O..
- C. The inspection method sheets which list the characteristics of each item produced under the contract shall have serial number traceability to the raw material, casting, or forging. The tracking method used on the inspection/method sheets shall be traceable to the contract. In addition, the contractor is responsible for providing completed inspection method sheets showing the actual dimensions taken of all critical characteristics.
- **D.** Markings should be I/A/W MIL-STD-130 REV ."K" para. 5.3.3(a),(b),(c),(g). Method and location shall be I/A/W the drawing.

III. MANDATORY INSPECTION REQUIREMENTS:

During production, mandatory inspection is required to be accomplished by the contractor as follows:

A. LEVEL OF INSPECTION (L.O.I.)

- 1) Critical Characteristics: 100% inspection and documentation of dimensions taken shall apply
- 2) Major and Minor Characteristics: L.O.I. shall be I/A/W a sampling plan acceptable to the Q.A.R..

B. CRITICAL CHARACTERISTICS FOR:


Sikorsky Aircraft P/N: (78286) 64356-04005-101

1) Zone 3 D

1.767 UNS-3A L.H. THD (Per MIL-S-7742) MAJOR DIA. - 1.7588/1.7670 PITCH DIA. - 1.7271/1.7309 MINOR DIA. - 1.6988 NOM

2) Zone 3 D

2.157-18UNS-3A L.H. THD (Per MIL-S-7742) MAJOR DIA. - 2.1488/2.1570 PITCH DIA. - 2.1158/2.1209 MINOR DIA. - 2.0888 NOM



3) Zone 5 F



2.3631 DIA 2.3627 4) Zone 3 C


EXTERNAL SERRATION DATA #1
ALL DIMENSIONS IN THIS BLOCK ARE TO BE MAINTAINED

5) Zone 3 C

EXTERNAL SERRATION DATA- #3
ALL DIMENSIONS IN THIS BLOCK ARE TO BE MAINTAINED

- 6) Zone 4 C
 - 8 EXTERNAL SPLINE DATA #1
 ALL DIMENSIONS IN THIS BLOCK ARE TO BE MAINTAINED
- 7) Zone 4 B

12 FLATS EQUALLY SPACED WITHIN .001 OF TRUE POSITION AND PARALLEL WITH 2.3631/2.3627 DIA WITHIN .0002 MAX VARIATION IN DISTANCE M TO BE .001 T.I.R. AND NOT TO EXCEED .0003 VARIATION FOR ANY TWO ADJACENT FLATS AND SURFACE OF FLATS TO BE FINISHED IN DIRECTION OF ROTATION 20/



9) Zone 6 G

10) Zone 6 G

11) Zone 7 G

12) Zone 7 E

O 1.7730 DIA -C-

13) Zone 5 B

.062 DIA THRU
.281 DIA - DIA 2 HOLES TO DEPTH SHOWN
.282

14) Zone 8 D

EXTERNAL SERRATION DATA #2 ALL DIMENSIONS IN THIS BLOCK ARE TO BE MAINTAINED

15) ZONE 8 C

EXTERNAL SPLINE DATA #2 8
ALL DIMENSIONS IN THIS BLOCK
ARE TO BE MAINTAINED

16) Zone 8 A

1.563 - 18 UNS - 3A THD Per MIL-S-7742

17) Zone 2 E

NOTE #3

18) Zone 2 E

NOTE #4

19) Zone 2 D

NOTE #5

20) Zone 2 D

NOTE #6

C. MAJOR AND MINOR CHARACTERISTICS:

- 1) Shall be defined by the contractor subject to Q.A.R. concurrence, unless defined on applicable drawings and associated specifications.
- IV. Unless expressly provided for elsewhere in this clause, equipment such as FIXTURES, JIGS, DIES, PATTERNS, TEMPLATES, MYLARS, SPECIAL TOOLING, TEST EQUIPMENT, or any other manufacturing aid required for the manufacture and/or testing of the subject item will not be provided by the government or any other source and is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the furnishing thereof that may be contained in any drawing or referenced specification.

I-961 FIRST ARTICLE TEST REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:

The tests to be performed under the contract approval clause of the contract are:

- A. Dimensional Check 100% Per SES 131146 Para. 3.3
- B. Form/Fit
- C. Metallurgical Inspection Per SES 131146 Para. 3.4 and Note #14
- **D.** Compliance with drawing, (78286) 64356-04005-101 REV." H ", and associated drawings, latest revisions, and specifications referenced therein.
- E. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles that are to be delivered hereunder shall also be subjected to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article Samples during testing.

- II. Samples to be submitted for testing: Quantity: Two (2)
 - A. Estimated cost: TBD
 - B. Waiver of First Article Testing Requirements May be Granted for (78286) Sikorsky Aircraft.
- III. Testing shall be performed at the Government Designated facility listed below

NADEP Cherry Point (N65923) F.A.T. Control Center P.O.C. Annie Brown Code: 6.1.523 MCAS Cherry Point, NC 28533

IV. Special Instructions:

A. One of the two samples shall not be considered as production items due and one sample shall be considered as production items due.

- **B.** One sample will be destroyed during testing and will not be returned to the contractor, and one sample will not be destroyed during testing and will be returned to the contractor.
- **C.** Sample is to be unpainted and corrosive areas are to be coated with a light preservative.
- **D.** Estimated Production Lead-time Schedule:
 - 1. Submission of the First Article samples by the contractor 322 days.
 - 2. Analysis of report and notification to contractor 45 days.
 - 3. Production delivery after First Article acceptance 60 days.
 - 4. Total accumulated calendar days 427 days

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify the designated test facility, in writing of the anticipated shipping date, with an information copy to the P.C.O.. The contractor shall also arrange for preliminary inspection of test samples by the CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to the designated test facility. The envelopes shall be clearly marked. "DO NOT OPEN IN MAILROOM".

Within 105 days after receipt of the samples, the test site shall complete testing/evaluation and submit two (2) copies of their test report with conclusions and recommendations to the P.C.O..

C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements:

- A. The cognizant CAO/QAR shall select two (2) items at random from the first production lot produced. In addition the QAR shall select one (1) item at random from each successive lot or portion thereof.
- **B.** Production Lot Testing to be completed during production after First Article approval.
- **C.** Samples are to be unpainted. Corrosive areas are to be coated with a light preservative.
- II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
 - **A.** Compliance with drawing, (78286) 64356-04005-101 REV "H" and associated drawings, latest revisions, and specifications referenced therein.
 - B. Form/Fit
 - C. Dimensional Check 100% Per SES 131146 PARA. 3.3
 - **D.** Review of documentation as provided under CDRL, DD1423

In addition to the above tests, the Production Lot Samples to be delivered hereunder shall also be subjected to those tests which will demonstrate that the samples comply with contract requirements.

III. Testing Location, Cost and Estimated Lead-time:

- A. Ship Samples /Data to NADEP, Cherry Point, POC: Annie Brown, Code: 6.1.523
- B. Shipping container marking: NON RFI
- C. Estimated Cost for Inspection/Test is TBD
- **D.** Estimated Lead-time for Inspection/Test is TBD.

Within fifteen days of completion of Production Lot Testing, the QAR, shall prepare and submit two copies of the test report with conclusions and recommendations to the contracting officer.

IV. Shipment and Distribution of Samples:

- A. Fourteen (14) days prior to shipment of production lot samples, the contractor shall notify the designated test facility, in writing, of the anticipated shipping date, with an information copy to the P.C.O., . The contractor shall also arrange for preliminary inspection of the test samples by the CAO/QAR.
- B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR'S signature and indication of preliminary inspection, shall be forwarded to the P.C.O.. and to the designated test facility. The envelope shall be clearly marked. "DO NOT OPEN IN MAILROOM".
- C. Samples may be considered as production items under the contract provided the samples can be refurbished to Ready For Issue (R.F.I.) condition and provided the samples have inspection approval of the cognizant CAO/QAR. Samples may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.
- **D.** Samples will be returned to the contractor.
- E. The designated test facility and the contracting officer shall be notified as to all shipping data applicable to the samples, such as bill of lading number, method of shipment, etc... 14 days prior to shipment.