QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN01-139-7171

P/N.(99207) 5033T03P01

NOMEN .Stage 2 vane support shroud

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing 5033T03P01 "AD" or latest revision and all details and specifications referenced therein.

I. Quality/Inspection Requirements

- A. MIL-I-45208 or ISO 9000 equivalent applies:
- B. First Article Testing applies:
- C. Mandatory Inspection applies: Refer to contract section C.
- D. Production Lot Testing Applies
- E. Site Survey may be required
- F. Pre-Award Survey required

II. Supplemental Requirements

- A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivalent apply.
- B. The contractor shall identify on the process/operation sheets all manufacturing sources performing processes/operations outside of their facilities. These sheets shall not be revised or altered after the successful completion of First Article and/or Production Lot Testing without approval from the Engineering Support Activity (ESA), via the PCO.
- C. The Inspection Method Sheets which list the characteristics of each item produced under the contract shall have serial number traceability to the raw material, casting, or forging. In addition, the contractor is responsible for providing completed inspection method sheets showing the actual dimensions taken
- D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph 5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as follows:

- A. Level of Inspection (LOI):
 - 1) Critical Characteristics: 100% inspection shall apply.
 - 2) Major and Minor Characteristics LOI shall be in accordance with a sampling plan acceptable to the QAR.
- B. Critical Characteristics:

NONE

- C. Major and Minor Characteristics:
 - 1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable drawings and associated specifications.
- IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the manufacture and/or testing of the subject items will not be provided by the Government or any other source and is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the furnishing thereof that may be contained in any drawing

FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors facility)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

- A. Dimensional Check 100 % of finished part
- B. Form / Fit
- C. Compliance with all drawings, and specifications referenced therein.
- D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be subjected to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:

A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall notify the designated test facility, in writing of the anticipated inspection date, with an information copy to the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the First Article Sample is available for dimensional inspection so that these commands can contact the cognizant NADEP

.

FIRST ARTICLE APPROVAL (GOVERNMENT TESTING @ KTRS PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from the date of this contract

A TEAM FROM the NADEP QUALITY ASSURANCE, AND E & E, ALONG WITH PERSONNEL FROM NAVICP PHILADELPHIA CODE 0733.3 SHALL WITNESS THE DIMENSIONAL INSPECTION AT THE CONTRACTORS PLANT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE PERFORMED ND ALL MANUFACTURING DOCUMENTATION SHALL BE REVIEWED..

Marking of test sample:

"FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK". CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the lot/item indentification. The characteristics that the First Article must meet and the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional First Article for testing. After each request, the contractor shall make any necessary changes, modification, or repairs to the First Article or select another First Article for testing. All costs related to these tests are to be borne by the contractor, including any and all costs for additional tests following a disapproval. The contractor shall furnish any additional First Article to the Government under the terms and conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in paragraph" **B**" above. The government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the Government related to these tests.

C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer disapproves any First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract.

- D. Unless otherwise provided in the contract, and if the approved First Article is not
- 1) May deliver the approved First Article as part of the contract quantity if it meets all contract requirements for acceptance.

consumed or destroyed in testing, the contractor-

2) Shall remove and dispose of any First Article from the government test facility at the contractor's expense.

E If the Government does not act within the time specified in paragraph **B** or **C** above, the contracting officer shall, upon timely written request from the contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.

- F. Before First Article approval, the acquisition of materials or components for, or the commencement of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article approval, the costs thereof shall not be allocable to this contract for 1) progress payments, or 2) termination settlements if the contract is terminated for the convenience of the Government.
- G The contractor shall produce both the First Article and the production quantity at the same facility and shall submit a certification to this effect with each First Article.
- H. The contractor shall provide specific written notification to the procuring contractor officer informing him/her of the shipment of any articles furnished in accordance with this clause. Such notification must be addressed to the attention of the ACO with copies to the testing activity. Failure to provide such notification shall excuse the government from any delay in performing First Article Testing and informing the contractor of the results thereof.

PRODUCTION LOT TESTING REQUIREMENTS [WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

- A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or portion thereof.
- B. Production Lot Testing to be completed during production after First Article Approval.
- C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.
- II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
 - A. Compliance with drawings and all specification referenced therein.
 - B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also be subjected to those tests which will demonstrate that the sample(s) comply with contract requirements.

III. Testing location

- A. The Production Lot inspection shall be performed at the contractor's plant, by the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2) copies of their test report with conclusions and recommendations to the Contracting Officer All 1423 requirements apply.
- B Sample(s) may be considered as production items under the contract provided sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection approval of the cognizant DCMC. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the time or times specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract, and this contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In such event, the government may, at its option and at no additional cost to the government, (I) terminate all or any portion of this contract for default, (II) require the manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures by the contractor for rework are acceptable to the government, or (III) require the submission of additional samples for test. The foregoing procedures shall apply to new or reworked Production Lots in the same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the contractor is required to submit for approval hereunder as a result of a failure of a previous sample to conform to the requirements of the specification, the contractor shall pay to the government the costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the government in accordance herewith, shall in any way prejudice the right of the government under the clause of this contract entitled Default.

(1 Data Item)

Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXH/ATCH NO. C. CATEGORY:											
				TDP	TM		OTHER				
D. SYSTEM/ITEM	011397171	/ Shroud	E. CO	NTRACT/PR		F. C	CONTRACTOR				
1. DATA ITEM NO.	2. TITLE OF	DATA ITEM	\max / 1	DE DODMS	3. SUBT	ITLE					17.PRICE GROUP
			IIA/	6. RE				REQUIRING OFFICE			
DI-MISC-80678/	Acquisition Do	acquisition Document No.)			5. CONTRACT REFERENCE			DEFENSE SUPPLY CENTER Richmond			
7. DD 250 REQ LT	9. DIST STATEME REQUIRED			12. DATE OF FIRST SUBMISSION SEE BLOCK 16*		14. DISTRIBUTION b. COPIES				_	
8. ADP CODE A		11. AS OF I	DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE BLOCK				Final		Final	_
16. REMARKS				16**			a.ADDRESSEE	Draft	Reg	Repro	_
PARA. 10.1,10.	2,10.2.1,10.	2.2,10.2.4,10).5 a j	pply				1			
*BLOCK # 12-	UPON SUBMIT	TAL OF FIRST	ARTI	CLE SAMPLE (s)						
AND/OR PRODUCT	ION LOT SAMP	LE (s).									
**BLOCK # 13	- REPORTS S	HALL BE PROVI	DED 1	FOR THE BELO	W LISTE	D					
SUB-TITLES.The Testing (PLT)		-	•								
CERTIFICATION : SPECIFICATIONS	REPORTS FOR	PRIME (OEM) P									
CERTIFICATION	THAT ALL VEN	DORS PREFORMI		HESE PROCESSI	ES ARE						
PRIME (OEM) AP	PROVED FOR T	HEIR SAID PRO	CESS				DCMC/ACO		1/0		_
BLOCK # 5- CON'	TRACT REFERE	NCE: P/N:5	በጓጓጥ(13P01			DCMC/QAR PCO		1/0		-
Certification							NADEP	+	1/0		-
Certification							1471221		170		-
Certification					/ P3TF	-2		+			-
Cl-A					,						
										-	7
											1
											7
G. PREPARED BY		H. DATE		I. APPROVED B	Y			J. DA	TE		7
NAVICP-P/Hu	ıghes	8 May 2002		NAVICP-P/	Hughe	S		8 Ma	y 20	002	

(1 Data Item)

Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0138), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXH/ATCH NO. C. CATEGORY:									
			TDP TM						
D. SYSTEM/ITE	м 011397171	/ Shroud E.	CONTRACT/PR F.	CONTRACTOR					
1. DATA ITEM NO.	2. TITLE OF	DATA ITEM	3. SUBTITLE				17.PRICE GROUP		
4. AUTHORITY (Dat	a Acquisition Do		5. CONTRACT REFERENCE	DEFENSE	6. REQUIRING OFFICE DEFENSE SUPPLY CENTER				
DI-MISC-80678		vm 10 EDDOUDNOV	12. DATE OF FIRST SUBMISSION		Richmond				
7. DD 250 REQ LT	9. DIST STATEME REQUIRED	NT 10. FREQUENCY AS REQ	SEE BLOCK 16*	N 14. DISTRIBUT	b. COPIES				
8. ADP CODE A		11. AS OF DATE AS REQ	13. DATE OF SUBSEQUENT SUBMISSION SEE BLOCK			Final			
			16**	a.ADDRESSEE	Draft	Reg Repro			
16. REMARKS		2.2,10.2.4,10.5	-				_		
SUB-TITLES.Th Testing (PLT) CERTIFICATION SPECIFICATION CERTIFICATION PRIME (OEM) A BLOCK # 5- CC	ese certifica or contract REPORTS FOR S SHALL INCLU THAT ALL VEN PPROVED FOR T NTRACT REFERE on of approve	tions are required completion if to prime (OEM) PRODE, DORS PREFORMING THEIR SAID PROCESSIONCE: P/N:5033 and material:AMS	3T03P01 S-5646	DCMC/ACO DCMC/QAR PCO NADEP		1/0 1/0 1/0			
		ed GEAE Materia scent Penetrant	al Source : Inspection / P3TF-2				\dashv		
Cl-A									
G. PREPARED BY	PARED BY H. DATE I. APPROVED BY			<u> </u>	J. DA	TE	7		
NAVICP-P/H	CP-P/Hughes 8 May 2002 NAVICP-P/Hughes				8 Ma	y 2002			

(2 Data Items)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

above address. Block E.	Send completed for	m to the Governm	ent Issuing Cor	ntracting Offic	er for the Cont	tract/PR	No. list	ed in		
	INE ITEM NO.	B.EXHIBIT		C.CATEGORY	: TM□	OTHER	7			
D. SYSTEM/IT	EM	E.CONTRAC	CT/PR NO.	F. CONTRAC		<u> </u>				
01-139-	·7171									
1.DATA ITEM NO.	2.TITLE OF DATA	ITEM		3.SUBTITLE					17.PRICE GROUP	
3	REQUEST FOR	WAIVER								
4.AUTHORITY (Da	ta Acquisition Docu	ment No.) 5.CC	ONTRACT REFEREN	CE	6.REQUIRING O	FFICE			18.ESTIMATED TOTAL PRICE	
DI-CMAN-806	540B					DEFENSE SUPPLY CENTER				
7.DD250 REQ	9.DIST STATEMENT	10FREQUENCY	12DATE OF FIR	ST SUBMISSION		chmond				
, , , , , , , , , , , , , , , , , , ,	REQUIRED	1011120011101								
LT		AS REQ.	SEE BLOCK			b	. COPIE	S		
8.ADP CODE		11.AS OF DATE	13.DATE OF SU SUBMISSION		a. ADDRESSEE	Draft	Fi	nal		
		AS REQ.	SEE BLOCK			1	Reg	Repr		
16.REMARKS		<u> </u>			DCMC/ACO		1/0	0		
					DCMC/QAR	<u> </u>	1/0			
					PCO		1/0			
					DSC		1/0			
					15.TOTAL		4/0			
1.DATA ITEM NO.	2.TITLE OF DATA	ITEM		3.SUBTITLE					17.PRICE GROUP	
4	REQUEST FOR	R DEVIATION								
	ta Acquisition Docu	ment No.) 5.CC	ONTRACT REFEREN	CE	6.RE2QUIRING		18.ESTIMATED TOTAL PRICE			
DI-CMAN-806	541B				DEFENSE SUPPLY CENTER				TOTAL TRICE	
						Richmon	nd			
	9.DEST STATEMET REQUIRIED	10.FREQUENCY AS REQ.				DISTRIBUTION				
8.ADP CODE		11AS OF DATE	13DATE OF SUB	SEQUENT		b	. COPIES			
_		10 770	SUBMISSION	и - с	a.ADDRESSEE	Draft		nal		
A		AS REQ.	SEE BLOCK	#16		Diail	Reg	Repro		
16.REMARKS				, , , , , , , , , , , , , , , , , , , ,	DCMC/ACO		1/0			
					DCMC/QAR		1/0			
					PCO		1/0			
					DSC		1/0			
					15.TOTAL		4/0			
G.PREPARED BY NAVICP-P/Hughes			H.DATE I.APP 8 May 2002 NAVIC		J.DATE 8 May 2002		02			
DD Form 142	23-2, AUG 96	PREVIOUS EDI	TION MAY BE	USED	Page 2	of 3	P	ages	I	

(2 Data Items)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

A. CONTRACT_LINE TEM NO. B. EXHIBIT C. CATEGORY: TDD	above address. S	Send completed for	m to the Gover	nment Issuing Co	ntracting Offic	er for the Cont	ract/PR N	o. lis	sted in	
1.5875MITTEM 1.5876MITTEM 1.58	A.CONTRACT LINE ITEM NO.		B.EXHIB	1 1						1
1. LOVA THEM NO. 2.TITLE OF DATA TEM A. AUTHORITY (Note Adaptive function Data Report Complete Process Operation Shiers Complete Shiers Complete Process Operation Deciment No.) Shiers Process Operation Deciment No.) Shi			T 0017TT	1 CT / DD 110			OTHER			4
1. CRITICATION DATA REPORT COMPLETE PROCESS OPERATION SHEETS 1. AUTHORITY (Data Acquisition Document No.) 1. AUTHORITY (Data Acquisition Document No.) AS REQ. AS REQ. SEE BLOCK # 16 1. AS REQ. SEE BLOCK # 16 1. AS REQ. 1. AS REQ. SEE BLOCK # 16 1. AUTHORITY (Data Acquisition Document No.) 1. AS REQ. SEE BLOCK # 16 1. AUTHORITY (Data Acquisition Document No.) 1. AUTHORITY (Data Acquisition Document No.) 1. DATE AS REQ. SEE BLOCK # 16 1. AS REQ. SEE BLOCK # 16 1. AS REQ. SEE BLOCK # 16 1. AUTHORITY (Data Acquisition Document No.) 1. DATE AS REQ. SEE BLOCK # 16 1. AS REQ. SEE BLOCK # 16 1. AS REQ. SEE BLOCK # 16 S	·		E.CONTR	ACT/PR NO.	F. CONTRAC	TOR				
AS REQ. SEE BLOCK # 16 AS REQ. S.CONTRACT BEFERENCE S.ECONTRACT BEFEREN			ITEM		3.SUBTITLE					17.PRICE GROUP
DI-MISC-80678/TI 7.00250 BEQ	1	CERTIFICATI	ON DATA RI	EPORT						
Discrimination Disc	4.AUTHORITY (Data	Acquisition Docu	ment No.) 5	.CONTRACT REFEREN	ICE	6.REQUIRING OF				
AS REQ. SEE BLOCK # 16 11.AS OF DATE 13.0ATE OF SUBSEQUENT SUBMISSION AND REQ. SEE BLOCK # 16 10.EFFRARKS PARA. 10.1,10.2,10.2,1,10.2,2,10.2.4,10.5 **TOPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) **LOWING STREET CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT **CERTIFICATION DATA REPORT** CERTIFICATION DATA REPORT** COMPLETE INSPECTION METHOD SHEETS 10.EFFROSE SUPPLY CENTER REQUIRED AS REQ. 8.AUTHORITY (Data Acquisition Decument No.) 5.CONTRACT REFERENCE COMPLETION OF FAT/PLT **TOPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) **A BLOCK OF COMPLETION SHEETS CHANGE AFTER SUCCESSFUL COMPLETE OF DATA LIFE CERTIFICATION DATA REPORT** COMPLETE INSPECTION METHOD SHEETS 10.EFFROSE SUPPLY CENTER RICHMOND 10.EFFROSE SUPPLY CENTER RICHMOND AS SEE BLOCK # 16 14. DISTRIBUTION 15. DATE SUPPLY CENTER REPORT COMPLETE SUPPLY CENTER RICHMOND 14. DISTRIBUTION 15. DATE SUPPLY CENTER RICHMOND 16. REQQUENTED AS REQ. 14. ALCHEOSISE DATE SAMPLE (S) **A BLOCK OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) **UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) **AT TIME OF CONTRACT COMPLETION H. DATE IN APPROVED BY NAVICE—P/Hughes 8. May 2002 **NAVICE—P/Hughes 8. May 2002	DI-MISC-80678/				ER	TOTAL PRICE				
A	7.DD250 REQ 9.		10FREQUENCY	12DATE OF FIR	RST SUBMISSION	14.DISTRIBUTION				
A AS REQ. SEE BLOCK # 16 Reg Repto Reg Repto Reg Repto Reg Regio Regio Reg Regio Regio Regio Regio Regio Reg Regio Regio	LT		AS REQ.	SEE BLOCK	5 # 16		ES			
1. 1. 1. 1. 1. 1. 1. 1.				SUBMISSION	4	a. ADDRESSEE				
PARA 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 **UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) *** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT 1.DATA ITEM NO. 2.111LE OF DATA ITEM CERTIFICATION DATA REPORT CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS 4.AUTHORITY (Data Acquisition Document No.) S.CONTRAC? REFERENCE DI-MISC-80678/T2 CERTIFICATION DATA REPORT COMPLETE Richmond 14 DISTRIBUTION 15 DIAL FRICE TOTAL FRICE TOTAL FRICE TOTAL FRICE COMC/ACO DEFENSE SUPPLY CENTER Richmond 14 DISTRIBUTION 15 DIAL FRICE COMC/ACO DIAL FRICE TOTAL FR			AS REQ.	SEE BLOCK	16	DOMO (NOO			Repro	4
TUPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (3) ** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL 15.TOTAL 3/C 16.REXQUIRING OFFICE TOTAL FRICE PRODUCTION METHOD SHEETS 16.REXQUIRING OFFICE REPENCE COMPLETE RECOMMENT SUBMISSION OF FIRST SUBMISSION OF FIRST SUBMISSION SEE BLOCK #16 16.REMARKS PARA 10.1.10.2.10.2.1.10.2.2.10.2.410.5 16.REMARKS PARA 10.1.10.2.10.2.1.10.2.2.10.2.410.5 16.REMARKS PARA 10.1.10.2.10.2.1.10.2.2.10.2.410.5 16.REMARKS POCM/QAR 1/O 170 170 170 170 170 170 170 17	16.REMARKS					DCMC/ACO		1/0]
SAMPLE (S) ** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT 1.04TA ITEM NO. 2.FITLE OF DATA ITEM	·									-
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT 1.DATA ITEM NO. 2.TITLE OF DATA ITEM 15.TOTAL 370 15.TOTAL 370 370 15.TOTAL 370 370 15.TOTAL 370 370 15.TOTAL 370		ON OF FIRST ARTI	CLE/PRODUCT1	ON LOT TEST		PCO		1/3		
1.DATA TEM NO. 2.TITLE OF DATA ITEM 15.TOTAL 3/C 3/C 15.TOTAL 3/C 15.TO	** IF PROCESS C		CHANGE AFTE	R SUCCESSFUL						
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS 4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE TOTAL PRICE DI-MISC-80678/T2 6.RE2QUIRING OFFICE TOTAL PRICE DEFENSE SUPPLY CENTER Richmond 14 DISTRIBUTION 8.ADP CODE AS REQ. 11AS OF DATE 13DATE OF SUBSEQUENT SUBMISSION AS REQ. SEE BLOCK #16 DECK/ACO 170 DECK/	COMPLETION OF F	FAT/PLT								1
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS 4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE DI-MISC-80678/T2 Complete										1
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS 4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE DI-MISC-80678/T2 Complete										-
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS 4.AUTHORITY (Data Acquisition Document No.) DI-MISC-80678/T2 5.CONTRACT REFERENCE DI-MISC-80678/T2 6.REQUIRING OFFICE DEFENSE SUPPLY CENTER Richmond 7.DD 250 REQ REQUIRIED AS REQ. 11AS OF DATE SUBMISSION AS REQ. 15.COMPLETE INSPECTION METHOD SHEETS 14 DISTRIBUTION 14 DISTRIBUTION 14 DISTRIBUTION 15 DEFENSE SUPPLY CENTER Richmond 14 DISTRIBUTION 15 DEFENSE SUPPLY CENTER RICHMOND 16 DEFENSE SUPPLY CEN						15.TOTAL		3/0		1
4.AUTHORITY (Data Acquisition Document No.) DI-MISC-80678/T2 5.CONTRACT REFERENCE 5.CONTRACT REFERENCE DEFENSE SUPPLY CENTER Richmond DOCUMENT DOTAL PRICE	1.DATA ITEM NO.	2.TITLE OF DATA	ITEM		3.SUBTITLE	<u> </u>				17.PRICE GROUP
TOTAL PRICE DEFENSE SUPPLY CENTER Richmond TOTAL PRICE	2	CERTIFICATI	ON DATA RE	EPORT	COMPLETE	INSPECTION	METHC	D SH	EETS	
DEFENSE SUPPLY CENTER Richmond			ment No.) 5	.CONTRACT REFEREN	ICE	6.RE2QUIRING (OFFICE			
10. FREQUENCY AS REQ. 12. DATE 13. DATE 13. DATE 14. DESTRIBUTION 15. DES	DI-MISC-80678/T2						R	TOTAL TRICE		
REQ. 8.ADP CODE A REQ. 11AS OF DATE 13DATE OF SUBSEQUENT SUBMISSION AS REQ. AS REQ. 16. REMARKS PARA. 10.1,10.2,10.2.1,10.2.2,10.2.410.5 **UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) *** AT TIME OF CONTRACT COMPLETION G. PREPARED BY NAVICP-P/Hughes **BEQ. 13DATE OF SUBBSEQUENT SUBMISSION AS REQ. DCMC/QAR DCMC/QAR 1/0 1/0 15. TOTAL 3/0 J. DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002	7.DD 250 REQ 9.	DEST STATEMET	10.FREQUENCY	12.DATE OF FI	IRST SUBMISSION	N				1
AS REQ. SUBMISSION SEE BLOCK #16 Draft Reg Repro DCMC/ACO 1/0 DCMC/QAR 1/0	LT	REQUIRIED		SEE BLOCK	(# 16	14 DISTRIBUTION				
AS REQ. SEE BLOCK #16 16.REMARKS PARA. 10.1,10.2,10.2.1,10.2.2,10.2.410.5 *UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) ** AT TIME OF CONTRACT COMPLETION ** AT TIME OF CONTRACT COMPLETION G.PREPARED BY NAVICP-P/Hughes ** May 2002 ** May 2002 ** May 2002 ** DCMC/ACO 1/0 1/0 1/0 1/0 1/0 1/0 1/0 1/	8.ADP CODE		11AS OF DATE	13DATE OF SUE	BSEQUENT		b.	COPIE	:s	
AS REQ. DCMC/ACO 1/0					r #1 <i>6</i>	a.ADDRESSEE	Draft]
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.410.5 *UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) ** AT TIME OF CONTRACT COMPLETION G. PREPARED BY NAVICP-P/Hughes B May 2002 DCMC/QAR 1/0 1/0 1/0 15.TOTAL J. DATE NAVICP-P/Hughes 8 May 2002			AS REQ.	SEE BLOCK	. #16	DCMC/ACO	Didie		Repro	-
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE (S) ** AT TIME OF CONTRACT COMPLETION G. PREPARED BY NAVICP-P/Hughes H. DATE NAVICP-P/Hughes PCO 1/0 15. TOTAL 3/0 J. DATE 8 May 2002										_
SAMPLE (S) ** AT TIME OF CONTRACT COMPLETION 15.TOTAL G.PREPARED BY NAVICP-P/Hughes H.DATE NAVICP-P/Hughes NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002	*UDON CUDMICCION OF EIRCE ADMICLE/DDODUCTION LOT TECT					PCO		1/0		-
G.PREPARED BY H.DATE I.APPROVED BY J.DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002	SAMPLE (S)			7, 7						
G.PREPARED BY H.DATE I.APPROVED BY J.DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002						-				
G.PREPARED BY H.DATE I.APPROVED BY J.DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002										_
G.PREPARED BY H.DATE I.APPROVED BY J.DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002							-			
G.PREPARED BY H.DATE I.APPROVED BY J.DATE NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002										1
NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002						15.TOTAL		3/0		
	G.PREPARED BY H.DATE I.APPROVED BY									
						Page 1			002 Pages	_